
2005 MISC METER & PRV REPLACEMENTS
Project No. 101031 (05-OW-75)

BID TABULATION
Engineer's Estimate 1) West Coast Construction 2) Mosbrucker

    Co., Inc.     Inc.
No. Item Description Qty Unit Price Amount Price Amount Price

Schedule A: PRV REPLACEMENT
1 MOBILIZATION 1 ls 19,299.00 19,299.00 34,000.00 34,000.00 25,000.00
2 SURVEYING 1 ls 3,000.00 3,000.00 4,000.00 4,000.00 15,000.00
3 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls 10,000.00 10,000.00 5,000.00 5,000.00 20,000.00
4 ADDITIONAL FILTER FABRIC FENCE 100 lf 4.00 400.00 6.00 600.00 5.00
5 ADDITIONAL CHECK DAM 3 ea 50.00 150.00 100.00 300.00 100.00
6 EROSION CONTROL MAT 2,500 sf 1.00 2,500.00 1.00 2,500.00 1.00
7 TRAFFIC CONTROL LABOR 1 ls 6,000.00 6,000.00 1,600.00 1,600.00 3,000.00
8 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls 1,500.00 1,500.00 500.00 500.00 5,000.00
9 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls 3,000.00 3,000.00 2,500.00 2,500.00 5,000.00
10 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls 2,000.00 2,000.00 5,000.00 5,000.00 5,000.00
11 CRUSHED SURFACING 650 ton 25.00 16,250.00 35.00 22,750.00 15.00
12 HMA FOR TRENCH PATCH, CLASS A 370 sy 45.00 16,650.00 35.00 12,950.00 33.00
13 HMA FOR PAVEMENT REPAIR, CLASS A 20 ton 100.00 2,000.00 107.00 2,140.00 100.00
14 12-INCH STORM DRAIN PIPE 532 lf 70.00 37,240.00 60.00 31,920.00 60.00
15 6-INCH DI VAULT/RELIEF DRAIN PIPE 290 lf 55.00 15,950.00 62.00 17,980.00 55.00
16 CATCH BASIN TYPE 1 3 ea 1,200.00 3,600.00 900.00 2,700.00 1,200.00
17 CATCH BASIN TYPE 2, 48-INCH DIAM. 1 ea 2,500.00 2,500.00 4,000.00 4,000.00 5,000.00
18 REMOVAL OF UNSUITABLE MATERIAL 50 cy 30.00 1,500.00 10.00 500.00 7.00
19 BANK RUN GRAVEL (ADDITIONAL) 300 ton 15.00 4,500.00 5.00 1,500.00 6.00
20 CONTROLLED DENSITY FILL 20 cy 85.00 1,700.00 80.00 1,600.00 70.00
21 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 104 lf 75.00 7,800.00 120.00 12,480.00 60.00
22 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 40 lf 100.00 4,000.00 110.00 4,400.00 75.00
23 CONNECTION TO EXISTING WATER MAIN 2 ea 2,500.00 5,000.00 1,000.00 2,000.00 10,000.00
24 8-INCH GATE VALVE 5 ea 700.00 3,500.00 900.00 4,500.00 1,200.00
25 12-INCH GATE VALVE 4 ea 1,000.00 4,000.00 1,500.00 6,000.00 2,500.00
26 HYDRANT ASSEMBLY 1 ea 3,500.00 3,500.00 3,000.00 3,000.00 5,000.00
27 8-INCH PRV STATION 1 ea 55,000.00 55,000.00 48,000.00 48,000.00 35,000.00
28 ABANDON EXISTING PRV STATION 1 ea 4,000.00 4,000.00 1,000.00 1,000.00 5,000.00
29 BOLLARD BARRIER 1 ls 4,000.00 4,000.00 4,000.00 4,000.00 7,000.00
30 FORCE ACCOUNT 1 est 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00

Schedule A Subtotal: 260,539.00 259,420.00
WSST 8.8%: 22,927.43 22,828.96

Schedule A Total: 283,466.43 282,248.96

Schedule B: METER REPLACEMENTS
1 MOBILIZATION 1 ls 39,230.00 39,230.00 75,000.00 75,000.00 45,000.00
2 SURVEYING 1 ls 10,000.00 10,000.00 5,000.00 5,000.00 20,000.00
3 DISPOSAL OF ASBESTOS CEMENT PIPE 100 lf 25.00 2,500.00 5.00 500.00 30.00
4 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls 6,000.00 6,000.00 100.00 100.00 20,000.00
5 ADDITIONAL FILTER FABRIC FENCE 100 lf 4.00 400.00 6.00 600.00 5.00
6 TRAFFIC CONTROL LABOR 1 ls 20,000.00 20,000.00 14,000.00 14,000.00 11,000.00
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls 4,000.00 4,000.00 1,000.00 1,000.00 12,000.00
8 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls 10,000.00 10,000.00 2,600.00 2,600.00 5,000.00
9 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls 5,000.00 5,000.00 5,000.00 5,000.00 8,000.00
10 CRUSHED SURFACING 150 ton 25.00 3,750.00 35.00 5,250.00 15.00
11 PLANING BITUMINOUS PAVEMENT 2,060 sy 10.00 20,600.00 2.00 4,120.00 7.50
12 HMA FOR TRENCH PATCH, CLASS A 450 sy 45.00 20,250.00 20.00 9,000.00 80.00
13 HMA FOR PRE-LEVELING COURSE, CLASS A 450 sy 8.00 3,600.00 17.00 7,650.00 19.00
14 HMA FOR PAVEMENT OVERLAY, CLASS A 300 ton 80.00 24,000.00 165.00 49,500.00 130.00
15 HMA FOR PAVEMENT REPAIR, CLASS A 50 ton 100.00 5,000.00 136.00 6,800.00 100.00
16 6-INCH DI VAULT/RELIEF DRAIN PIPE 130 lf 65.00 8,450.00 92.00 11,960.00 30.00
17 REMOVAL OF UNSUITABLE MATERIAL 100 cy 30.00 3,000.00 10.00 1,000.00 10.00
18 BANK RUN GRAVEL (ADDITIONAL) 75 ton 15.00 1,125.00 5.00 375.00 7.00
19 CONTROLLED DENSITY FILL 20 cy 85.00 1,700.00 80.00 1,600.00 70.00
20 4-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 140 lf 50.00 7,000.00 110.00 15,400.00 40.00
21 6-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 275 lf 70.00 19,250.00 130.00 35,750.00 45.00
22 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 90 lf 80.00 7,200.00 134.00 12,060.00 50.00
23 10-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 60 lf 90.00 5,400.00 33.00 1,980.00 70.00
24 CONNECTION TO EXISTING WATER MAIN 15 ea 2,500.00 37,500.00 1,000.00 15,000.00 3,000.00
25 2" BLOW OFF ASSEMBLY 1 ea 1,800.00 1,800.00 2,500.00 2,500.00 2,000.00
26 2" COMBINATION AIR RELEASE AND VACUUM VALVE ASS 1 ea 2,500.00 2,500.00 3,000.00 3,000.00 2,000.00
27 4-INCH GATE VALVE 3 ea 450.00 1,350.00 420.00 1,260.00 800.00
28 6-INCH GATE VALVE 6 ea 600.00 3,600.00 500.00 3,000.00 900.00
29 8-INCH GATE VALVE 2 ea 750.00 1,500.00 890.00 1,780.00 1,100.00
30 10-INCH GATE VALVE 2 ea 950.00 1,900.00 1,300.00 2,600.00 1,500.00
31 HYDRANT ASSEMBLY 1 ea 3,500.00 3,500.00 3,000.00 3,000.00 5,000.00
32 2-INCH DOUBLE CHECK VALVE ASSEMBLY AND METER BO 1 ea 2,000.00 2,000.00 3,000.00 3,000.00 3,500.00
33 2-INCH SERVICE CONNECTION 5 ea 3,000.00 15,000.00 2,500.00 12,500.00 1,000.00
34 3-INCH COMPOUND METER AND VAULT 2 ea 23,000.00 46,000.00 18,500.00 37,000.00 15,000.00
35 6-INCH COMPOUND METER AND VAULT 3 ea 33,000.00 99,000.00 23,500.00 70,500.00 20,000.00
36 ABANDON EXISTING METER VAULT 6 ea 5,000.00 30,000.00 500.00 3,000.00 1,500.00
37 VAULT DRAIN SUMP 4 ea 6,000.00 24,000.00 8,500.00 34,000.00 1,000.00
38 LANDSCAPE PLANTINGS (VILLA MARINA) 1 ls 2,500.00 2,500.00 4,000.00 4,000.00 12,000.00
39 FORCE ACCOUNT 1 est 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00

Schedule B Subtotal: 529,605.00 492,385.00
WSST 8.8%: 46,605.24 43,329.88

Schedule B Total: 576,210.24 535,714.88

Grand Total (including WSST): 859,676.67$  817,963.84$   

Certified by:
William J. Campbell, PE, City Engineer

Bids received on February 9, 2006 Approving Authority



2005 MISC METER & PRV REPLACEMENTS
Project No. 101031 (05-OW-75)

BID TABULATION

No. Item Description Qty Unit
Schedule A: PRV REPLACEMENT

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
4 ADDITIONAL FILTER FABRIC FENCE 100 lf
5 ADDITIONAL CHECK DAM 3 ea
6 EROSION CONTROL MAT 2,500 sf
7 TRAFFIC CONTROL LABOR 1 ls
8 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
9 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls

10 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls
11 CRUSHED SURFACING 650 ton
12 HMA FOR TRENCH PATCH, CLASS A 370 sy
13 HMA FOR PAVEMENT REPAIR, CLASS A 20 ton
14 12-INCH STORM DRAIN PIPE 532 lf
15 6-INCH DI VAULT/RELIEF DRAIN PIPE 290 lf
16 CATCH BASIN TYPE 1 3 ea
17 CATCH BASIN TYPE 2, 48-INCH DIAM. 1 ea
18 REMOVAL OF UNSUITABLE MATERIAL 50 cy
19 BANK RUN GRAVEL (ADDITIONAL) 300 ton
20 CONTROLLED DENSITY FILL 20 cy
21 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 104 lf
22 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 40 lf
23 CONNECTION TO EXISTING WATER MAIN 2 ea
24 8-INCH GATE VALVE 5 ea
25 12-INCH GATE VALVE 4 ea
26 HYDRANT ASSEMBLY 1 ea
27 8-INCH PRV STATION 1 ea
28 ABANDON EXISTING PRV STATION 1 ea
29 BOLLARD BARRIER 1 ls
30 FORCE ACCOUNT 1 est

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Schedule B: METER REPLACEMENTS
1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 DISPOSAL OF ASBESTOS CEMENT PIPE 100 lf
4 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
5 ADDITIONAL FILTER FABRIC FENCE 100 lf
6 TRAFFIC CONTROL LABOR 1 ls
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
8 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls
9 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls

10 CRUSHED SURFACING 150 ton
11 PLANING BITUMINOUS PAVEMENT 2,060 sy
12 HMA FOR TRENCH PATCH, CLASS A 450 sy
13 HMA FOR PRE-LEVELING COURSE, CLASS A 450 sy
14 HMA FOR PAVEMENT OVERLAY, CLASS A 300 ton
15 HMA FOR PAVEMENT REPAIR, CLASS A 50 ton
16 6-INCH DI VAULT/RELIEF DRAIN PIPE 130 lf
17 REMOVAL OF UNSUITABLE MATERIAL 100 cy
18 BANK RUN GRAVEL (ADDITIONAL) 75 ton
19 CONTROLLED DENSITY FILL 20 cy
20 4-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 140 lf
21 6-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 275 lf
22 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 90 lf
23 10-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 60 lf
24 CONNECTION TO EXISTING WATER MAIN 15 ea
25 2" BLOW OFF ASSEMBLY 1 ea
26 2" COMBINATION AIR RELEASE AND VACUUM VALVE ASS 1 ea
27 4-INCH GATE VALVE 3 ea
28 6-INCH GATE VALVE 6 ea
29 8-INCH GATE VALVE 2 ea
30 10-INCH GATE VALVE 2 ea
31 HYDRANT ASSEMBLY 1 ea
32 2-INCH DOUBLE CHECK VALVE ASSEMBLY AND METER BO 1 ea
33 2-INCH SERVICE CONNECTION 5 ea
34 3-INCH COMPOUND METER AND VAULT 2 ea
35 6-INCH COMPOUND METER AND VAULT 3 ea
36 ABANDON EXISTING METER VAULT 6 ea
37 VAULT DRAIN SUMP 4 ea
38 LANDSCAPE PLANTINGS (VILLA MARINA) 1 ls
39 FORCE ACCOUNT 1 est

Schedule B Subtotal:
WSST 8.8%:

Schedule B Total:

Grand Total (including WSST):

Bids received on February 9, 2006

r Excavating, 3) Road Construction 4) Stouder General
    Northwest, Inc.      Construction, LLC

Amount Price Amount Price Amount

25,000.00 16,000.00 16,000.00 16,000.00 16,000.00
15,000.00 3,500.00 3,500.00 2,000.00 2,000.00
20,000.00 4,500.00 4,500.00 5,500.00 5,500.00

500.00 8.00 800.00 6.00 600.00
300.00 400.00 1,200.00 300.00 900.00

2,500.00 2.50 6,250.00 1.75 4,375.00
3,000.00 13,000.00 13,000.00 1,500.00 1,500.00
5,000.00 3,000.00 3,000.00 700.00 700.00
5,000.00 8,000.00 8,000.00 15,000.00 15,000.00
5,000.00 3,500.00 3,500.00 5,000.00 5,000.00
9,750.00 24.00 15,600.00 30.00 19,500.00

12,210.00 33.00 12,210.00 35.00 12,950.00
2,000.00 95.00 1,900.00 110.00 2,200.00

31,920.00 65.00 34,580.00 50.00 26,600.00
15,950.00 47.00 13,630.00 65.00 18,850.00
3,600.00 1,400.00 4,200.00 1,800.00 5,400.00
5,000.00 4,400.00 4,400.00 3,000.00 3,000.00

350.00 25.00 1,250.00 60.00 3,000.00
1,800.00 16.00 4,800.00 30.00 9,000.00
1,400.00 145.00 2,900.00 100.00 2,000.00
6,240.00 100.00 10,400.00 85.00 8,840.00
3,000.00 200.00 8,000.00 150.00 6,000.00

20,000.00 3,500.00 7,000.00 2,500.00 5,000.00
6,000.00 1,400.00 7,000.00 900.00 4,500.00

10,000.00 2,800.00 11,200.00 1,400.00 5,600.00
5,000.00 3,300.00 3,300.00 4,000.00 4,000.00

35,000.00 57,000.00 57,000.00 54,000.00 54,000.00
5,000.00 3,700.00 3,700.00 3,000.00 3,000.00
7,000.00 2,700.00 2,700.00 5,000.00 5,000.00

20,000.00 20,000.00 20,000.00 20,000.00 20,000.00
282,520.00 285,520.00 270,015.00

24,861.76 25,125.76 23,761.32
307,381.76 310,645.76 293,776.32

45,000.00 29,000.00 29,000.00 35,000.00 35,000.00
20,000.00 7,000.00 7,000.00 2,000.00 2,000.00
3,000.00 31.00 3,100.00 55.00 5,500.00

20,000.00 8,000.00 8,000.00 6,000.00 6,000.00
500.00 8.00 800.00 6.00 600.00

11,000.00 24,000.00 24,000.00 25,000.00 25,000.00
12,000.00 9,000.00 9,000.00 600.00 600.00
5,000.00 19,000.00 19,000.00 45,000.00 45,000.00
8,000.00 9,000.00 9,000.00 11,000.00 11,000.00
2,250.00 24.00 3,600.00 33.00 4,950.00

15,450.00 12.00 24,720.00 5.00 10,300.00
36,000.00 76.00 34,200.00 66.00 29,700.00
8,550.00 18.00 8,100.00 16.00 7,200.00

39,000.00 183.00 54,900.00 150.00 45,000.00
5,000.00 138.00 6,900.00 134.00 6,700.00
3,900.00 47.00 6,110.00 85.00 11,050.00
1,000.00 25.00 2,500.00 31.00 3,100.00

525.00 22.00 1,650.00 60.00 4,500.00
1,400.00 145.00 2,900.00 100.00 2,000.00
5,600.00 54.00 7,560.00 90.00 12,600.00

12,375.00 64.00 17,600.00 55.00 15,125.00
4,500.00 74.00 6,660.00 65.00 5,850.00
4,200.00 84.00 5,040.00 40.00 2,400.00

45,000.00 2,770.00 41,550.00 2,300.00 34,500.00
2,000.00 3,400.00 3,400.00 1,900.00 1,900.00
2,000.00 3,900.00 3,900.00 3,600.00 3,600.00
2,400.00 700.00 2,100.00 500.00 1,500.00
5,400.00 900.00 5,400.00 500.00 3,000.00
2,200.00 1,200.00 2,400.00 1,000.00 2,000.00
3,000.00 1,700.00 3,400.00 1,500.00 3,000.00
5,000.00 3,700.00 3,700.00 4,200.00 4,200.00
3,500.00 2,300.00 2,300.00 2,000.00 2,000.00
5,000.00 4,000.00 20,000.00 2,500.00 12,500.00

30,000.00 23,000.00 46,000.00 20,000.00 40,000.00
60,000.00 27,000.00 81,000.00 35,000.00 105,000.00
9,000.00 2,000.00 12,000.00 2,500.00 15,000.00
4,000.00 1,000.00 4,000.00 6,000.00 24,000.00

12,000.00 2,000.00 2,000.00 5,000.00 5,000.00
30,000.00 30,000.00 30,000.00 30,000.00 30,000.00

484,750.00 554,490.00 578,375.00
42,658.00 48,795.12 50,897.00

527,408.00 603,285.12 629,272.00

834,789.76$  913,930.88$   923,048.32$  



2005 MISC METER & PRV REPLACEMENTS
Project No. 101031 (05-OW-75)

BID TABULATION

No. Item Description Qty Unit
Schedule A: PRV REPLACEMENT

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
4 ADDITIONAL FILTER FABRIC FENCE 100 lf
5 ADDITIONAL CHECK DAM 3 ea
6 EROSION CONTROL MAT 2,500 sf
7 TRAFFIC CONTROL LABOR 1 ls
8 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
9 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls

10 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls
11 CRUSHED SURFACING 650 ton
12 HMA FOR TRENCH PATCH, CLASS A 370 sy
13 HMA FOR PAVEMENT REPAIR, CLASS A 20 ton
14 12-INCH STORM DRAIN PIPE 532 lf
15 6-INCH DI VAULT/RELIEF DRAIN PIPE 290 lf
16 CATCH BASIN TYPE 1 3 ea
17 CATCH BASIN TYPE 2, 48-INCH DIAM. 1 ea
18 REMOVAL OF UNSUITABLE MATERIAL 50 cy
19 BANK RUN GRAVEL (ADDITIONAL) 300 ton
20 CONTROLLED DENSITY FILL 20 cy
21 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 104 lf
22 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 40 lf
23 CONNECTION TO EXISTING WATER MAIN 2 ea
24 8-INCH GATE VALVE 5 ea
25 12-INCH GATE VALVE 4 ea
26 HYDRANT ASSEMBLY 1 ea
27 8-INCH PRV STATION 1 ea
28 ABANDON EXISTING PRV STATION 1 ea
29 BOLLARD BARRIER 1 ls
30 FORCE ACCOUNT 1 est

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Schedule B: METER REPLACEMENTS
1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 DISPOSAL OF ASBESTOS CEMENT PIPE 100 lf
4 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
5 ADDITIONAL FILTER FABRIC FENCE 100 lf
6 TRAFFIC CONTROL LABOR 1 ls
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
8 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls
9 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls

10 CRUSHED SURFACING 150 ton
11 PLANING BITUMINOUS PAVEMENT 2,060 sy
12 HMA FOR TRENCH PATCH, CLASS A 450 sy
13 HMA FOR PRE-LEVELING COURSE, CLASS A 450 sy
14 HMA FOR PAVEMENT OVERLAY, CLASS A 300 ton
15 HMA FOR PAVEMENT REPAIR, CLASS A 50 ton
16 6-INCH DI VAULT/RELIEF DRAIN PIPE 130 lf
17 REMOVAL OF UNSUITABLE MATERIAL 100 cy
18 BANK RUN GRAVEL (ADDITIONAL) 75 ton
19 CONTROLLED DENSITY FILL 20 cy
20 4-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 140 lf
21 6-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 275 lf
22 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 90 lf
23 10-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 60 lf
24 CONNECTION TO EXISTING WATER MAIN 15 ea
25 2" BLOW OFF ASSEMBLY 1 ea
26 2" COMBINATION AIR RELEASE AND VACUUM VALVE ASS 1 ea
27 4-INCH GATE VALVE 3 ea
28 6-INCH GATE VALVE 6 ea
29 8-INCH GATE VALVE 2 ea
30 10-INCH GATE VALVE 2 ea
31 HYDRANT ASSEMBLY 1 ea
32 2-INCH DOUBLE CHECK VALVE ASSEMBLY AND METER BO 1 ea
33 2-INCH SERVICE CONNECTION 5 ea
34 3-INCH COMPOUND METER AND VAULT 2 ea
35 6-INCH COMPOUND METER AND VAULT 3 ea
36 ABANDON EXISTING METER VAULT 6 ea
37 VAULT DRAIN SUMP 4 ea
38 LANDSCAPE PLANTINGS (VILLA MARINA) 1 ls
39 FORCE ACCOUNT 1 est

Schedule B Subtotal:
WSST 8.8%:

Schedule B Total:

Grand Total (including WSST):

Bids received on February 9, 2006

5) A-1 Landscaping and 6) Construct Company LLC 7) Kar-Vel Con
    Construction, Inc.     Inc.

Price Amount Price Amount Price

54,000.00 54,000.00 31,783.74 31,783.74 32,000.00
12,000.00 12,000.00 6,611.92 6,611.92 4,000.00
19,700.00 19,700.00 1,982.01 1,982.01 2,000.00

7.20 720.00 4.44 444.00 3.00
250.00 750.00 198.01 594.03 150.00
3.00 7,500.00 2.69 6,725.00 0.50

35,600.00 35,600.00 6,896.17 6,896.17 1,000.00
9,750.00 9,750.00 1,101.99 1,101.99 1,000.00
18,600.00 18,600.00 11,837.13 11,837.13 1,600.00
4,500.00 4,500.00 9,512.90 9,512.90 1,200.00
21.00 13,650.00 30.21 19,636.50 6.00
29.00 10,730.00 35.26 13,046.20 45.00
190.00 3,800.00 104.69 2,093.80 50.00
45.00 23,940.00 85.06 45,251.92 105.00
72.00 20,880.00 60.77 17,623.30 65.00

1,800.00 5,400.00 918.77 2,756.31 2,400.00
7,500.00 7,500.00 3,110.64 3,110.64 7,000.00
33.00 1,650.00 25.89 1,294.50 12.00
24.00 7,200.00 25.09 7,527.00 6.00
90.00 1,800.00 70.46 1,409.20 90.00
120.00 12,480.00 92.26 9,595.04 80.00
144.00 5,760.00 208.57 8,342.80 100.00
2,700.00 5,400.00 1,594.88 3,189.76 3,200.00
4,550.00 22,750.00 881.98 4,409.90 900.00
6,240.00 24,960.00 1,528.30 6,113.20 1,400.00
8,900.00 8,900.00 2,765.93 2,765.93 4,000.00
39,780.00 39,780.00 43,776.00 43,776.00 100,000.00
1,100.00 1,100.00 7,195.33 7,195.33 5,500.00
1,300.00 1,300.00 2,252.57 2,252.57 4,000.00
20,000.00 20,000.00 20,000.00 20,000.00 20,000.00

402,100.00 298,878.79
35,384.80 26,301.33

437,484.80 325,180.12

61,400.00 61,400.00 44,936.44 44,936.44 64,000.00
11,455.00 11,455.00 22,039.91 22,039.91 12,000.00

90.00 9,000.00 27.68 2,768.00 35.00
11,700.00 11,700.00 2,203.99 2,203.99 2,500.00

7.20 720.00 4.44 444.00 3.00
31,400.00 31,400.00 28,211.83 28,211.83 2,000.00
5,500.00 5,500.00 5,509.98 5,509.98 2,000.00
29,870.00 29,870.00 22,039.91 22,039.91 2,000.00
5,500.00 5,500.00 15,571.00 15,571.00 1,200.00
21.00 3,150.00 13.68 2,052.00 18.00
5.00 10,300.00 4.08 8,404.80 8.50
29.00 13,050.00 83.75 37,687.50 45.00
26.00 11,700.00 19.84 8,928.00 10.00
110.00 33,000.00 201.67 60,501.00 110.00
190.00 9,500.00 149.87 7,493.50 50.00
66.00 8,580.00 129.25 16,802.50 145.00
32.00 3,200.00 26.39 2,639.00 12.00
23.00 1,725.00 25.81 1,935.75 12.00
90.00 1,800.00 81.48 1,629.60 90.00
39.00 5,460.00 158.71 22,219.40 85.00
64.00 17,600.00 143.90 39,572.50 90.00
110.00 9,900.00 173.35 15,601.50 105.00
135.00 8,100.00 175.20 10,512.00 110.00
1,200.00 18,000.00 1,896.08 28,441.20 2,800.00
2,100.00 2,100.00 991.31 991.31 2,000.00
1,700.00 1,700.00 2,165.62 2,165.62 3,400.00
650.00 1,950.00 496.29 1,488.87 950.00
850.00 5,100.00 762.05 4,572.30 1,100.00
1,200.00 2,400.00 895.76 1,791.52 1,100.00
1,300.00 2,600.00 1,243.44 2,486.88 1,200.00
7,800.00 7,800.00 2,862.93 2,862.93 3,600.00
1,400.00 1,400.00 1,844.56 1,844.56 2,800.00
2,100.00 10,500.00 2,015.33 10,076.65 3,100.00
14,500.00 29,000.00 21,874.01 43,748.02 38,000.00
22,200.00 66,600.00 28,033.01 84,099.03 46,500.00
350.00 2,100.00 2,318.26 13,909.56 4,500.00
3,640.00 14,560.00 826.50 3,306.00 8,500.00
6,500.00 6,500.00 13,685.36 13,685.36 9,000.00
30,000.00 30,000.00 30,000.00 30,000.00 30,000.00

505,920.00 625,173.92
44,520.96 55,015.30

550,440.96 680,189.22

987,925.76$  1,005,369.35$  



2005 MISC METER & PRV REPLACEMENTS
Project No. 101031 (05-OW-75)

BID TABULATION

No. Item Description Qty Unit
Schedule A: PRV REPLACEMENT

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
4 ADDITIONAL FILTER FABRIC FENCE 100 lf
5 ADDITIONAL CHECK DAM 3 ea
6 EROSION CONTROL MAT 2,500 sf
7 TRAFFIC CONTROL LABOR 1 ls
8 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
9 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls

10 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls
11 CRUSHED SURFACING 650 ton
12 HMA FOR TRENCH PATCH, CLASS A 370 sy
13 HMA FOR PAVEMENT REPAIR, CLASS A 20 ton
14 12-INCH STORM DRAIN PIPE 532 lf
15 6-INCH DI VAULT/RELIEF DRAIN PIPE 290 lf
16 CATCH BASIN TYPE 1 3 ea
17 CATCH BASIN TYPE 2, 48-INCH DIAM. 1 ea
18 REMOVAL OF UNSUITABLE MATERIAL 50 cy
19 BANK RUN GRAVEL (ADDITIONAL) 300 ton
20 CONTROLLED DENSITY FILL 20 cy
21 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 104 lf
22 12-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 40 lf
23 CONNECTION TO EXISTING WATER MAIN 2 ea
24 8-INCH GATE VALVE 5 ea
25 12-INCH GATE VALVE 4 ea
26 HYDRANT ASSEMBLY 1 ea
27 8-INCH PRV STATION 1 ea
28 ABANDON EXISTING PRV STATION 1 ea
29 BOLLARD BARRIER 1 ls
30 FORCE ACCOUNT 1 est

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Schedule B: METER REPLACEMENTS
1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 DISPOSAL OF ASBESTOS CEMENT PIPE 100 lf
4 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
5 ADDITIONAL FILTER FABRIC FENCE 100 lf
6 TRAFFIC CONTROL LABOR 1 ls
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
8 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls
9 SHORING OR EXTRA EXCAVATION, CLASS A AND CLASS B 1 ls

10 CRUSHED SURFACING 150 ton
11 PLANING BITUMINOUS PAVEMENT 2,060 sy
12 HMA FOR TRENCH PATCH, CLASS A 450 sy
13 HMA FOR PRE-LEVELING COURSE, CLASS A 450 sy
14 HMA FOR PAVEMENT OVERLAY, CLASS A 300 ton
15 HMA FOR PAVEMENT REPAIR, CLASS A 50 ton
16 6-INCH DI VAULT/RELIEF DRAIN PIPE 130 lf
17 REMOVAL OF UNSUITABLE MATERIAL 100 cy
18 BANK RUN GRAVEL (ADDITIONAL) 75 ton
19 CONTROLLED DENSITY FILL 20 cy
20 4-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 140 lf
21 6-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 275 lf
22 8-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 90 lf
23 10-INCH DUCTILE IRON WATER MAIN PIPE, CLASS 52 60 lf
24 CONNECTION TO EXISTING WATER MAIN 15 ea
25 2" BLOW OFF ASSEMBLY 1 ea
26 2" COMBINATION AIR RELEASE AND VACUUM VALVE ASS 1 ea
27 4-INCH GATE VALVE 3 ea
28 6-INCH GATE VALVE 6 ea
29 8-INCH GATE VALVE 2 ea
30 10-INCH GATE VALVE 2 ea
31 HYDRANT ASSEMBLY 1 ea
32 2-INCH DOUBLE CHECK VALVE ASSEMBLY AND METER BO 1 ea
33 2-INCH SERVICE CONNECTION 5 ea
34 3-INCH COMPOUND METER AND VAULT 2 ea
35 6-INCH COMPOUND METER AND VAULT 3 ea
36 ABANDON EXISTING METER VAULT 6 ea
37 VAULT DRAIN SUMP 4 ea
38 LANDSCAPE PLANTINGS (VILLA MARINA) 1 ls
39 FORCE ACCOUNT 1 est

Schedule B Subtotal:
WSST 8.8%:

Schedule B Total:

Grand Total (including WSST):

Bids received on February 9, 2006

onstruction, 8) Shoreline Construction Co.

Amount Price Amount

32,000.00 28,000.00 28,000.00
4,000.00 5,000.00 5,000.00
2,000.00 15,000.00 15,000.00

300.00 7.00 700.00
450.00 200.00 600.00

1,250.00 3.00 7,500.00
1,000.00 40.00 40.00
1,000.00 40.00 40.00
1,600.00 1,000.00 1,000.00
1,200.00 1,000.00 1,000.00
3,900.00 53.00 34,450.00

16,650.00 47.00 17,390.00
1,000.00 115.00 2,300.00

55,860.00 80.00 42,560.00
18,850.00 60.00 17,400.00
7,200.00 2,500.00 7,500.00
7,000.00 7,000.00 7,000.00

600.00 7.00 350.00
1,800.00 21.00 6,300.00
1,800.00 100.00 2,000.00
8,320.00 120.00 12,480.00
4,000.00 145.00 5,800.00
6,400.00 3,500.00 7,000.00
4,500.00 900.00 4,500.00
5,600.00 1,500.00 6,000.00
4,000.00 5,000.00 5,000.00

100,000.00 45,000.00 45,000.00
5,500.00 4,000.00 4,000.00
4,000.00 2,000.00 2,000.00

20,000.00 20,000.00 20,000.00
321,780.00 307,910.00

28,316.64 27,096.08
350,096.64 335,006.08

64,000.00 80,000.00 80,000.00
12,000.00 3,000.00 3,000.00

3,500.00 10.00 1,000.00
2,500.00 1,000.00 1,000.00

300.00 7.00 700.00
2,000.00 35,000.00 35,000.00
2,000.00 5,000.00 5,000.00
2,000.00 1,000.00 1,000.00
1,200.00 1,000.00 1,000.00
2,700.00 23.00 3,450.00

17,510.00 18.00 37,080.00
20,250.00 150.00 67,500.00
4,500.00 22.00 9,900.00

33,000.00 250.00 75,000.00
2,500.00 165.00 8,250.00

18,850.00 100.00 13,000.00
1,200.00 7.00 700.00

900.00 21.00 1,575.00
1,800.00 100.00 2,000.00

11,900.00 165.00 23,100.00
24,750.00 170.00 46,750.00
9,450.00 190.00 17,100.00
6,600.00 400.00 24,000.00

42,000.00 5,500.00 82,500.00
2,000.00 1,500.00 1,500.00
3,400.00 5,000.00 5,000.00
2,850.00 800.00 2,400.00
6,600.00 800.00 4,800.00
2,200.00 1,000.00 2,000.00
2,400.00 1,500.00 3,000.00
3,600.00 5,000.00 5,000.00
2,800.00 1,000.00 1,000.00

15,500.00 3,200.00 16,000.00
76,000.00 20,000.00 40,000.00

139,500.00 30,000.00 90,000.00
27,000.00 3,000.00 18,000.00
34,000.00 5,000.00 20,000.00
9,000.00 30,000.00 30,000.00

30,000.00 30,000.00 30,000.00
644,260.00 808,305.00

56,694.88 71,130.84
700,954.88 879,435.84

1,051,051.52$ 1,214,441.92$  


